

DEPARTMENT OF THE AIR FORCE

SHADOW MOSES AIR FIELD, ALASKA

ORGANIZED SITE VISIT NOTICE

SM-MACC-01 request for task-order proposals - Cargo Pier Fender and Corrosion Repairs

Solicitation	SM-MACC-01-RTO-27-021, issued 12 May 2027
Site visit	26 May 2027, 0900-1130 Alaska Daylight Time
Report	Cargo Pier access-control point no later than 0830
Proposal deadline	2 June 2027, 1400 Alaska Daylight Time
Anticipated performance	10 June 2027 through 9 December 2028; mobilization may begin immediately
Contracting contact	Maj Emma Emmerich, Contracting Officer, 713th Contracting Squadron (713 CONS)

Purpose and planned route

The Government will conduct one organized walkthrough of the existing cargo-pier work area, including the access road, warehouse frontage, west and east cargo aprons, pier deck, berth edge, and representative repair locations. The visit supports understanding of observable conditions; it does not replace the solicitation or each offeror's independent planning.

Visit administration

1. Each attendee must sign the attendance record, remain with the organized group, wear required protective equipment, and follow Port Operations safety direction.
2. Government representatives may identify facilities, observed physical features, ordinary safety controls, and responsible coordination offices.
3. Questions may be asked during the visit. Submit questions affecting solicitation interpretation, staging, schedule, means and methods, or price to the Contracting Officer by 1500 on 28 May 2027.
4. Oral remarks do not amend the solicitation or authorize reliance on a changed requirement. Official answers or changes will be issued through the common SM-MACC-01 task-order competition channel.

Solicitation snapshot

Area	Included planning information
Work	Fender replacement; localized concrete and structural-steel repair; coating and corrosion-control work; testing and closeout
Access	Existing base-entry and cargo-pier access procedures; detailed contractor staging remains an offeror planning responsibility
Proposal	Technical approach, schedule, staffing, safety and quality controls, staging concept, and firm-fixed-price task-order proposal
NOTE: The solicitation and its issued written updates control. No east-cargo-apron availability dates are stated in this brief.	